



## Addendum #1

### FACILITIES AND OPERATIONS

Date: 5/6/2024  
Project: Architectural and Engineering Services for renovating Houseman Field & Briggs Field  
Job #:

#### Items

---

#### For Clarification:

- 1) Request for Information and Questions
  - a) The proposed design schedule for the Athletic Fields project is very aggressive and I fear that given the topo and boring requirements, actual design will not be able to start unit late June at the soonest. Is there a reason such as bond requirements the bidding happen by October 7 or can that date move into November?

*Potential architectural and engineering teams are expected to propose an alternative design schedule for consideration, if desired. Such alternate design schedules are expected to demonstrate the need for the change and the feasibility of completing the project prior to August 1, 2025.*

- 2) Fees Submission Clarification  
*Architectural and engineering teams are to submit one proposal for the project with separate line items for each site (one line item for Houseman field design and one line item for Briggs field design)*

**Sketch Items:** None

**Attachments:** None

**END OF ADDENDUM**